



Item No. 13 Town of Atherton

CITY COUNCIL STAFF REPORT – CONSENT AGENDA

**TO: HONORABLE MAYOR AND CITY COUNCIL
GEORGE RODERICKS, CITY MANAGER**

THROUGH: ROBERT OVADIA, PUBLIC WORKS DIRECTOR

FROM: DAVID HUYNH, PW MAINTENANCE MANAGER

DATE: APRIL 18, 2018

**SUBJECT: AWARD OF CONTRACT FOR THE STOCKBRIDGE AVE.
VALLEY GUTTER REPLACEMENT PROJECT, PROJECT
NUMBER 56086**

RECOMMENDATION

Award the construction contract for Stockbridge Ave. Valley Gutter Replacement Project, Project Number 56086 to the lowest responsive bidder, Golden Bay Construction of Hayward for \$304,575 and authorize change orders up to \$30,000; direct the City Attorney to prepare the contract; and authorize the City Manager to execute the contract on behalf of the Town.

BACKGROUND

The Town completed its Town-wide Drainage System Update (“Update”) in April 2015. The Update included a Report on Town-maintained culverts and drainage systems as well as the Atherton Channel and identified immediate and long-term improvement projects.

The Fiscal Year 2017/18 Capital Improvement Program (CIP) included a number projects to be completed in the current fiscal year as well as initial engineering and analysis on larger projects related to the Atherton Channel.

On January 18, 2017, Council awarded a consultant service design agreement WRECO consulting to prepare plans, specifications, and cost estimate (PS&E) for Drainage Facilities repairs prepared for Stockbridge Avenue, Euclid Avenue, Polhemus Avenue, Camino al Lago and the Atherton Channel. These valley gutters have failed and is in need of replacement to prevent continued localize flooding.

ANALYSIS

Public Works staff administered a publicly noticed bid for the Stockbridge Ave. Valley Gutter Replacement Project. Bids were opened on March 27, 2018. Five (5) bids were received for the Culvert Repair Drainage Improvement Project as follows:

<u>CONTRACTOR</u>	<u>LOCATION</u>	<u>BID</u>
Golden Bay Construction	Hayward	\$304,575
Redgwick Construction	Oakland	\$326,800
Kerex Engineering	Pleasant Hill	\$348,400
Advanced Chemical Transport, Inc.	San Diego	\$414,451
Vanguard Construction	Livermore	\$451,000

Staff also recommends Council authorize staff to process construction change orders up to \$30,000 as during construction areas of pavement failure must be fully remediated and the actual limits of the failed areas cannot be determined until removal of the surface has been completed.

POLICY FOCUS

The project will consist of removing the existing broken valley gutters and replacing with a valley gutter that will extend the life cycle of the roadway and storm drain system. The costs of repairs to a roadway and drainage system will increase if not done at the appropriate time. The delay of the Stockbridge Ave. Valley Gutter Replacement project can result in more costly improvements when ultimately done. From a policy perspective, it is less expensive to replace a portion of the storm drainage system that has failed and prevent an increase in localized flooding.

FISCAL IMPACT

Special Parcel Tax Funds in the amount of \$600,000 is budgeted for this project in FY 2017-18. The Engineer's Estimate for the Stockbridge Ave. Valley Gutter Replacement Project is \$445,000.

PUBLIC NOTICE

Public notification was achieved by posting the agenda, with this agenda item being listed, at least 72 hours prior to the meeting in print and electronically. Information about the project is also disseminated via the Town's electronic News Flash and Atherton Online. There are approximately 1,200 subscribers to the Town's electronic News Flash publications. Subscribers include residents as well as stakeholders – to include, but be not limited to, media outlets, school districts, Menlo Park Fire District, service providers (water, power, and sewer), and regional elected officials.


ATTACHMENTS

Map of project locations

TOWN OF ATHERTON

STOCKBRIDGE AVE. VALLEY GUTTER REPLACEMENT PROJECT


PROJECT # 56086



LOCATION MAP
NO SCALE

SHEET NO.	DRAWING NO.	SHEET TITLE
1	T-01	TITLE SHEET
2	GN-01	GENERAL NOTES & ABBREVIATIONS
3-5	L-01 TO L-03	LAYOUT PLANS
6-10	C-01 TO C-05	CONSTRUCTION DETAILS

SHEET INDEX



VICINITY MAP
NO SCALE

SURVEY CONTROL

THE HORIZONTAL COORDINATES SHOWN HEREON ARE BASED ON THE CALIFORNIA COORDINATE SYSTEM, ZONE 3, AND DERIVED FROM A GPS RTK SURVEY CONDUCTED IN APRIL OF 2017. VERTICAL DATUM IS BASED ON NAVD88 (GEOID 12A).

100% SUBMITTAL
DECEMBER, 2017



CA: 1-800-277-2600
CALL BEFORE YOU DIG
UNDEGROUND SERVICE ALERT
DAYS BEFORE YOU DIG

NO.	DATE	DESCRIPTION	BY
2	12/22	100% DESIGN	RP
1	6/15	65% DESIGN	RP

1243 ALPINE ROAD, SUITE 108
WALNUT CREEK, CA 94596
PH (925) 941-0017 FX (925) 941-0018



THIS PLAN WAS PREPARED UNDER SUPERVISION OF REGISTERED CIVIL ENGINEER

PLANS APPROVAL DATE _____ RCE NO. _____

DRAWN	By	Checked
DESIGN	By P. YIM	Checked R. PERIKETI
	By R. PERIKETI	Checked A. SEKIOKA

TOWN OF ATHERTON
DEPARTMENT OF PUBLIC WORKS

SCALE: HORIZONTAL: _____ VERTICAL: _____

ORIGINAL SCALE IS IN INCHES FOR REDUCED PLANS



JOB NO.	DATE PLOTTED	SHEET	OF
2017 PROJECT	01/02/18	1	10
T-01 TITLE SHEET			